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BRIAR CLIFF BAY, CHANCELLOR AVENUE AND DE L'EGLISE AVENUE

BC

JT

BC

1:250

N/A

CT-01

 01                  33

RENEWAL PROGRAM

2022 RESIDENTIAL STREET

A ISSUED FOR REVIEW BC

SEE CT-03 FOR BRIAR CLIFF BAY BM INFO,
CT-07 FOR CHANCELLOR AVE. BM INFO,
AND CT-11 FOR DE L'EGLISE AVE. BM INFO.

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST

EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES

AT ALL TIMES UNLESS  NOTED BY THE CONTRACT ADMINISTRATOR. ANY DISRUPTION TO BE

APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY CONSTRUCTION
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4. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS

RESPONSIBLE FOR TRAFFIC CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH

INCLUDES POSTING PARKING RESTRICTIONS FOR CONSTRUCTION ACCESS.
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