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/CN\ WETWELL — DEMOLITION & REPAIR SECTION

@ SCALE: 1:30

WETWELL REFINISHING NOTES:

1. CONTRACTOR SHALL CLEAN INTERIOR OF THE
EXISTING WETWELL BY PRESSURE WASHING.
PROVIDE PHOTOS OF CLEANED SPACE TO
ENGINEER FOR REVIEW AND APPROVAL OF
CLEANING. REFER TO PROJECT SPECIFICATION
FOR DETAILS.

2. AFTER THE WETWELL IS CLEANED AND THERE IS
NO STANDING WATER, ARRANGE FOR SITE VISIT
WITH STRUCTURAL ENGINEER TO REVIEW EXISTING
CONDITION OF THE WETWELL. CONTRACTOR SHALL
BE RESPONSIBLE FOR CONFINED SPACE ENTRY
PROTOCOLS AND SHALL SUPPLY ALL THE
NECESSARY EQUIPMENT SUCH AS SAFETY LIFTS,
LIGHTING AND SUPPLIED AIR AS WELL AS
STANDBY RESCUE TEAM FOR THE DURATION OF

SITE VISIT (UP TO 8 HOURS).

5. AFTER THE WETWELL IS REVIEWED WITH
ENGINEER, THE ENGINEER WILL PROVIDE
INFORMATION ON THE EXTENT AND SCOPE OF
REPAIRS. THE PRELIMINARY SCOPE OF WORK IS
DEFINED HEREIN AND SHOULD ALLOW
CONTRACTOR TO PROVIDE UNIT PRICE. THE UNIT
PRICE FOR REPAIR OF WETWELL INTERIOR
SURFACE SHALL INCLUDE:

3.1. SQUARE CUTTING THE PERIMETER OF THE AREAS

TO BE REPAIRED TO A DEPTH OF 15—25mm.

3.2.SUBMITTING WRITTEN SURFACE

DEMOLITION /PREPARATION PLAN TO ENGINEER
FOR REVIEW AND APPROVAL.

3.3.DEMOLITION OF EXISTING INTERIOR SURFACE TO
A DEPTH OF 15-25mm. ARRANGE SITE VISIT
WITH ENGINEER TO REVIEW PREPARED SURFACE
AS PER APPROVED DEMOLITION /PREPARATION
PLAN. SUPPLY LIGHTING, SAFETY LIFTS, STANDBY
RESCUE TEAM AND FOLLOW CONFINED SPACE
ENTRY PROCEDURES.

3.4.CLEANING THE DEMOLISHED SURFACE AND
CONDITIONING IT TO ACHIEVE AND MAINTAIN
SATURATED SURFACE DRY CONDITION FOR THE
MINIMUM OF 8 HOURS.

3.5.APPLYING THE MICROSILICA MORTAR SILATEC
MSM BY A. W. COOK CEMENT PRODUCTS IN
STRICT ACCORDANCE WITH MANUFACTURER'’S
INSTRUCTIONS —-THICKNESS UP TO 15mm.

3.6.WET CURING THE REPAIR MORTAR FOR THE
DURATION OF 3 DAYS FOLLOWING THE MORTAR
APPLICATION.

3.7.ARRANGING SITE VISIT WITH ENGINEER TO REVIEW
REPAIRED SURFACE. SUPPLY LIGHTING, SAFETY
LIFTS, STANDBY RESCUE TEAM AND FOLLOW
CONFINED SPACE ENTRY PROCEDURES. DEMOLISH
REPAIR MORTAR AND REAPPLY IT IN AREAS
WHICH ARE DEEMED AS NOT PROPERLY REPAIRED
BY THE ENGINEER.
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