



# 987-2022 ADDENDUM 4

## MINOR REHABILITATION OF ST. JAMES BRIDGES

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: April 24, 2023  
BY: Rhys Laffin  
TELEPHONE NO. 204 954-6866

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

### **FORM B: PRICES**

Replace: 987-2022 Form B: Prices with 987-2022 Addendum 4 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

- Form B(R2): Revise Quantity Item 2
- Form B(R2) Revise Quantity Item 3
- Form B(R2) Revise Quantity Item 4
- Form B(R2) Revise Quantity Item 5
- Form B(R2) Revise Quantity Item 8
- Form B(R2) Revise Quantity Item 12
- Form B(R2) Revise Quantity Item 13
- Form B(R2) Delete Item 22
- Form B(R2) Delete Item 23
- Form B(R2) Delete Item 24
- Form B(R2) Delete Item 25
- Form B(R2) Delete Item 26
- Form B(R2) Delete Item 27
- Form B(R2) Delete Item 28

Page numbering on some forms may be changed as a result.

### **PART B – BIDDING PROCEDURES**

Revise: B2.1 to Read: The Submission Deadline is 12:00 noon Winnipeg time, April 27, 2023.

### **PART D – SUPPLEMENTAL CONDITIONS**

Add: D33

**D33. WORK BY OTHERS**

- D33.1 Work by others on or near the Site will include but not necessarily be limited to:
- (a) City of Winnipeg Traffic Services Branch – Set up, maintenance, and removal of required signage and traffic control.
  - (b) City of Winnipeg Streets Maintenance – bridge approach asphalt patching; full depth renewal of pavement slabs and joints.
  - (c) Any additional unidentified Work if and as necessary.
- D33.2 The Contract Administrator will attempt to arrange and coordinate Work to be performed by others so that such Work does not interfere with the Work and Schedule of the Contractor. Where Work by others interferes, as determined by the Contract Administrator, with the Contractor's planned Work, the Contractor shall modify their plans and do other Work. Unless the Contract Administrator determined that there was no opportunity for the Contractor to do a similar amount of Work, no consideration will be made to extending the Contract time.

Add: D34

**D34. COOPERATION WITH OTHER**

- D34.1 The Contractor's attention is directed to the fact that other Contractor's, the personnel of Utilities and the staff of the City may be working on the same structure, and approach roadways. The activities of these agencies may coincide with the Contractor's execution of the Work, and it will be the Contractor's responsibility to cooperate to the fullest extent with the other personnel working in the area, and such cooperation is an obligation of the Contractor under the terms of the Contract.

**PART E – SPECIFICATIONS**

Delete: E14

Delete: E15

**DRAWINGS**

Replace: 987-2022 \_Drawing\_B101-22-002/B102-22-002 with 987-2022 \_Addendum\_4 Drawing B101-22-002/B102-22-002

Replace: 987-2022 \_Drawing\_B101-22-003 with 987-2022 \_Addendum\_4 Drawing B101-22-003

Replace: 987-2022 \_Drawing\_B101-22-004 with 987-2022 \_Addendum\_4 Drawing B101-22-004

Replace: 987-2022 \_Drawing\_B101-22-006 with 987-2022 \_Addendum\_4 Drawing B101-22-006

Replace: 987-2022 \_Drawing\_B101-22-007 with 987-2022 \_Addendum\_4 Drawing B101-22-007

Replace: 987-2022 \_Drawing\_B101-22-008 with 987-2022 \_Addendum\_4 Drawing B101-22-008

Replace: 987-2022 \_Drawing\_B102-22-003 with 987-2022 \_Addendum\_4 Drawing B102-22-003

Replace: 987-2022 \_Drawing\_B102-22-008 with 987-2022 \_Addendum\_4 Drawing B102-22-008

Replace: 987-2022 \_Drawing\_B102-22-009 with 987-2022 \_Addendum\_4 Drawing B102-22-009

Replace: 987-2022 \_Drawing\_B102-22-010 with 987-2022 \_Addendum\_4 Drawing B102-22-010

Replace: 987-2022 \_Drawing\_B102-22-014 with 987-2022 \_Addendum\_4 Drawing B102-22-014

Delete: 987-2022 \_Drawing\_B102-22-020