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THAT THE GIVEN LOCATIONS ARE EXACT.

BEFORE PROCEEDING WITH CONSTRUCTION.
OBTAINED FROM THE INDIVIDUAL UTILITIES
LOCATION OF ALL SERVICES MUST BE
CONFIRMATION OF EXISTENCE AND EXACT

SUPR. U/G STRUCTURES

THAT ALL EXISTING UTILITIES ARE SHOWN OR
AVAILABLE. BUT NO GUARANTEE IS GIVEN
SHOWN ARE BASED ON THE BEST INFORMATION
LOCATION OF UNDERGROUND STRUCTURES AS

UNDERGROUND STRUCTURES
LOCATION APPROVEDLDS/WWS
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EGESZ STREET
ALWOOD CRESCENT

 TENDER NO. 1-2023

TOFROM EGESZ STREET
31.000

HYDRO/STREET LIGHT
MTS/SHAW

LEGEND - PLANEXISTING PROPOSED

ASPHALT

H

L

TREE SUBMIT FOR PLAN APPROVAL1. T.G.23/01/31

CONCRETE SIDEWALK

PAVING STONES
GRANULAR

WHOLE NUMBERS INDICATE MILLIMETERS
METRIC

DECIMALIZED NUMBERS INDICATE METERS

3.
2.
1.

CONSTRUCTION NOTES

UTILITY BOX

PAVEMENT DIMENSIONS ARE TO BACK OF CURB

E.

D.
C.
B.
A.

F.

G.

GENERAL NOTES

ALL CURB RADII UNDER 15.0m SHALL BE MODIFIED
CURB REPLACEMENT AS DIRECTED BY CONTRACT ADMINISTRATOR
INSTALL DETECTABLE WARNING TILES AS DIRECTED BY CONTRACT
ADMINISTRATOR (CW 3326)
PAVEMENT REPAIRS SHOWN ARE ONLY A REPRESENTATIVE SAMPLE OF THE
TENDERED QUANTITIES
ASPHALT TIE-INS ON APPROACHES TO BE DETERMINED IN THE FIELD BY THE
CONTRACT ADMINISTRATOR
ADJUST WATER VALVES, HYDRANT ASSEMBLIES AND WATER SERVICE
SHUT-OFF VALVES TO GRADE IF REQUIRED
CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES / SERVICES IN
THE FIELD PRIOR TO CONSTRUCTION

H.

MILL EXISTING ASPHALT AND CONSTRUCT NEW ASPHALT OVERLAY (+/- 80mm)
MILL EXISTING LIP CURB AND CONSTRUCT NEW BARRIER CURB (SD-205)
REMOVE EXISTING SIDEWALK AND CONSTRUCT NEW 100mm CONCRETE
SIDEWALK

4. REMOVE EXISTING ASPHALT PAVEMENT AND RE-GRADE BASE COURSE
MATERIAL AS REQUIRED
REMOVE EXISTING LIP CURB AND GUTTER CONSTRUCT MODIFIED BARRIER
CURB AND GUTTER  (SD-200)

5.

CONSTRUCT NEW CURB RAMP (SD-229E)6.
SUPPLY AND INSTALL NEW SIDEWALK BLOCKS7.
RE-GRADE EXISTING INTERLOCKING PAVING STONES8.
REMOVE EXISTING PAVEMENT AND CONSTRUCT NEW 150mm REINFORCED
CONCRETE PAVEMENT

9.

INSTALL LIFTER RING AND MATCH TO GRADE (AP-010)10.
INSTALL NEW BARRIER CURB FRAME AND COVER (AP-011, AP-012)11.
ADJUST CURB AND GUTTER INLET FRAME TO GRADE12.
INSTALL NEW 450mm CONCRETE GUTTER AND BARRIER CURB13.
REMOVE EXISTING CURB AND GUTTER14.

15.

INSTALL TYPE A PAVEMENT REPAIR FABRIC AS DIRECTED AND MARKED OUT
BY CONTRACT ADMINISTRATOR

I.

INSTALL NEW MOUNTABLE CURB FRAME AND COVER (AP-015, AP-016) AND
ADJUST TO GRADE

16. INSTALL NEW MANHOLE FRAME (AP-006) AND SOLID COVER (AP-007)

PAVEMENT REPAIR FABRIC 2023 LOCAL STREET RENEWAL PROGRAM

ISSUED FOR TENDER2. M.F.23/03/07

FOR TENDER PURPOSES ONLY
NOT FOR CONSTRUCTION
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