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DRAWING LIST, LEGEND AND GENERAL NOTES
FIGURE 1

GENERAL NOTES

1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE
IN ACCORDANCE WITH THE LATEST EDITION OF THE
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

2. CONTRACTOR TO MAINTAIN ONE LANE IN EACH
DIRECTION OF TRAFFIC ON DAKOTA STREET AND
LAGIMODIERE BOULEVARD AT ALL TIMES.

3.  ALL ASPHALT PAVING TO BE COMPLETED DURING OFF
PEAK HOURS TO LIMIT TRAFFIC DISRUPTION. ANY
MODIFICATIONS TO PAVING SCHEDULE TO BE
APPROVED BY THE CONTRACT ADMINISTRATOR AND
PUBLIC WORKS PROJECT MANAGER.

4. THE CONTRACTOR IS ADVISED THAT MATERIAL
DELIVERIES AND CONCRETE POURS MUST OCCUR IN
OFF PEAK HOURS IN BOTH DIRECTIONS.

5. PROPERLY EQUIPPED FLAG PERSONS WILL BE
REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE
INTO OR OUT OF TRAFFIC.

6. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDE
STREET UPSTREAM INTERSECTIONS DURING ASPHALT
PAVING.

7. CONTRACTOR TO MAINTAIN LEFT TURNS ON DAKOTA
STREET/LAGIMODIERE BOULEVARD TO THE MAXIMUM
EXTENT POSSIBLE. WHERE NOT POSSIBLE INSTALL
APPLICABLE SIGNAGE.

8. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE
STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY
DISRUPTION TO BE APPROVED BY THE CONTRACT
ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE
THE OWNER.

9. MAINTAIN BUS STOPS AT CURRENT LOCATIONS.
CONTRACTOR IS TO PROVIDE TEMPORARY BUS
PLATFORMS WITH A NON-SLIP SURFACE AND SMOOTH
TRANSITION TO SIDEWALK AS PER FIGURE 19 OF THE
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS AT NO ADDITIONAL COST TO THE PROJECT
WHERE REQUIRED.

10. CONTRACTOR TO MAINTAIN PEDESTRIAN CROSSINGS
AT ALL TIMES. TEMPORARY RAMPS TO BE PROVIDED IF
CROSSING IS UNDER CONSTRUCTION ON DAKOTA
STREET, ST. MARY'S ROAD, LAGIMODIERE BOULEVARD
AND ALL SIDE STREET CROSSINGS.

11. POSTED SPEED LIMIT ON DAKOTA STREET - 60 km/hr,
AND POSTED SPEED LIMIT ON ST. MARY'S ROAD - 60
km/hr AND POSTED SPEED LIMIT ON ABINOJII MIKANAH -
80 km/hr AND POSTED SPEED LIMIT ON LAGIMODIERE
BOULEVARD - 80 km/hr AND POSTED SPEED LIMIT ON
FERMOR AVENUE - 80 km/hr. CORRESPONDING
DISTANCES TO BE USED FROM THE MANUAL OF
TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
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DRAWING LIST, LEGEND AND GENERAL NOTES

DAKOTA STREET - STAGE 1

2
3

4

DAKOTA STREET - ABINOJII MIKANAH TO STA 0+475 (1 OF 3)
DAKOTA STREET - STA 0+475 TO ST MARY'S RD AND

ST MARY'S ROAD - SOUTH LIMIT TO NORTH LIMIT (2 OF 3)
ABINOJII MIKANAH - WEST LIMIT TO EAST LIMIT (3 OF 3)

DAKOTA STREET - STAGE 2

5
6

7

DAKOTA STREET - ABINOJII MIKANAH TO STA 0+475 (1 OF 3)
DAKOTA STREET - STA 0+475 TO ST MARY'S RD AND

ST MARY'S ROAD - SOUTH LIMIT TO NORTH LIMIT (2 OF 3)
ABINOJII MIKANAH - WEST LIMIT TO EAST LIMIT (3 OF 3)

LAGIMODIERE BOULEVARD - STAGE 1

8
9
10
11
12
13

LAGIMODIERE BOULEVARD - S OF BURMAC RD TO S OF FERMOR AVE (1 OF 6)
LAGIMODIERE BOULEVARD - S OF FERMOR AVE TO N OF LEVEQUE ST (2 OF 6)
LAGIMODIERE BOULEVARD - N OF LEVEQUE ST TO S OF COTTONWOOD RD (3 OF 6)
LAGIMODIERE BOULEVARD - S OF COTTONWOOD RD TO NORTH LIMIT (4 OF 6)
FERMOR AVENUE - WEST LIMIT TO E OF LAGIMODIERE BLVD (5 OF 6)

FERMOR AVENUE - E OF LAGIMODIERE BLVD TO EAST LIMIT (6 OF 6)

LAGIMODIERE BOULEVARD - STAGE 2

14
15
16
17
18

LAGIMODIERE BOULEVARD - S OF BURMAC RD TO S OF FERMOR AVE (1 OF 5)
LAGIMODIERE BOULEVARD - S OF FERMOR AVE TO N OF LEVEQUE ST (2 OF 5)
LAGIMODIERE BOULEVARD - N OF LEVEQUE ST TO S OF COTTONWOOD RD (3 OF 5)
LAGIMODIERE BOULEVARD - S OF COTTONWOOD RD TO NORTH LIMIT (4 OF 5)
FERMOR AVENUE - WEST LIMIT TO E OF LAGIMODIERE BLVD (5 OF 5)

CITY OF WINNIPEG

2023 REGIONAL STREET RENEWAL PROGRAM
DAKOTA ST - ABINOJII MIKANAH TO ST MARY'S RD &
LAGIMODIERE BLVD (NB) - FERMOR AVE TO COTTONWOOD RD
REHABILITATION

TRAFFIC SIGNAGE & STAGING




