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S-MH00011260
INSTALL
BENCHING

S-MH00011259
INV=228.46±

0.6m OF 250 SDR35 PVC
SEWER REPAIR (SD-022A)
22.4m W OF S-MH00011259
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S-MH00011246
REMOVE AND REPLACE
0.46m PRECAST CONC
RISER BELOW FRAME.
CONNECT 250 N
INV=228.061. EX 300 E
INV=227.33±

INSTALL 48.87m-250
PVC CS @ 1.0% GR

REMOVE EX
CURB INLET

ABANDON EX
CATCH BASIN

ABANDON EX
CB LEAD

(TO BE ABANDONED)

11
.9

2

1+435.465
INSTALL 1200 MH (SD-010)
RIM=230.981
INV 250 S,NW,NE=228.550
INSTALL 150 RESTRICTOR
IN MH (SD-025B)

ABANDON EX
CATCH BASIN

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAINS C/W
PLUGGED END

1+439.470
INSTALL 1800 DP CB (SD-025) C/W
BARRIER CURB FRAME (AP-011) AND
BARRIER CURB COVER (AP-012)
RIM ELEV=230.575
INV 250 SE=228.925
INV 150 N&S=229.467
BTM ELEV=228.325

1+439.470
INSTALL 1800 DP CB (SD-025) C/W
STANDARD FRAME (AP-006) AND
STANDARD GRATED COVER (AP-008)
RIM ELEV=230.631
INV 250 SE=228.981
INV 150 N&S=229.493
BTM ELEV=228.381

INSTALL 6.88m-250
PVC SEWER
SERVICE @ 5.5% GR

INSTALL 5.70m-250
PVC SEWER
SERVICE @ 7.6% GR

CAUTION: GAS
CAUTION: GAS

S-MH00011322
REMOVE AND REPLACE
1.30m PRECAST CONC
RISER BELOW FRAME.
CONNECT 250 N
INV=228.088. EX 300 E
INV=227.34±

INSTALL 45.59m-250
PVC CS @ 1.0% GR
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2023 SALTER STREET/McPHILLIPS STREET
PAVEMENT RENEWALS

UNDERGROUND INFRASTRUCTURE
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NOTES:
1. ADJUST MANHOLE RIMS, CB RIMS, CP RIMS, VALVES AND

HYDRANTS TO NEW GRADES WHERE REQUIRED.
2. CONTRACTOR TO CONFIRM THE LOCATION OF ALL

UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION.
3. ALL NEW SEWER SERVICE PIPE TO BE TRENCHLESS INSTALLATION.
4. WHERE MANHOLE FRAMES AND COVERS ARE REMOVED TO ALLOW

FOR INSTALLATION OF NEW PRECAST CONC RISERS, EXISTING
FRAMES AND COVERS ARE TO BE RE-USED UNLESS DIRECTED
OTHERWISE BY THE CONTRACT ADMINISTRATOR.

ALL LONG SIDE WATER SERVICES
WITHIN THE LIMITS OF THE
RECONSTRUCTION SHALL BE
INSULATED AS PER SPEC E-19
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