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INSTALL 45.59m-250
PVC CS @ 1.0% GR

ABANDON EX
CB LEAD

ABANDON EX
CATCH BASINS

1+530.626
INSTALL 1200 MH (SD-010)
RIM=230.683
INV 250 S,NW,NE=228.544
INSTALL 150 RESTRICTOR
IN MH (SD-025B)

(TO BE ABANDONED)

ABANDON EX
CATCH BASIN

REMOVE EX
CURB INLET

10.7m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAINS C/W
PLUGGED END

1+536.626
INSTALL 1800 DP CB (SD-025) C/W
STANDARD FRAME (AP-006) AND
STANDARD GRATED COVER (AP-008)
RIM ELEV=230.600
INV 250 SW=228.950
INV 150 N&S=229.462
BTM ELEV=228.350

1+536.626
INSTALL 1800 DP CB (SD-025) C/W
STANDARD FRAME (AP-006) AND
STANDARD GRATED COVER (AP-008)
RIM ELEV=230.544
INV 250 SE=228.894
INV 150 N&S=229.406
BTM ELEV=228.294

INSTALL 9.10m-250
PVC SEWER
SERVICE @ 4.5% GR

INSTALL 6.57m-250
PVC SEWER
SERVICE @ 5.3% GR

ABANDON EX
CATCH BASIN

REMOVE EX
CURB INLETS

ABANDON EX
CB LEAD

ABANDON EX
CATCH BASIN

ABANDON EX
250 CS

INSTALL 3.37m-250
PVC SEWER SERVICE
@ 1.2% GR INSTALL 12.98m-250

PVC SEWER SERVICE
@ 1.0% GR

1+633.280
INSTALL 1800 DP CB (SD-025) C/W
STANDARD FRAME (AP-006) AND
STANDARD GRATED COVER (AP-008)
RIM ELEV=230.290
INV 250 W=228.640
INV 150 N&S=229.152
BTM ELEV=228.040

1+633.280
INSTALL 1800 DP CB (SD-024)
C/W BARRIER CURB FRAME
(AP-011) AND BARRIER CURB
COVER (AP-012)
RIM ELEV=230.234
INV 250 W=228.584
INV 150 N&S=229.096
BTM ELEV=229.984

1+633.280
INSTALL 1200 MH (SD-010)
ON EX 250 CONC CS.
RIM=230.490
INV 250 E=228.545
INV EX 250 N=228.50±

CONNECT TO EX 250
CONC CS INV=228.50±

EX. 250 CS

CAUTION:
HYDRO

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END
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EX. 250 CS

S-MH00009914 INSTALL
BENCHING. GROUT 0.2m
EX RISERS BELOW
FRAME. INV=277.69±

EX. 250 CS
(TO BE ABANDONED)

REMOVE EX
CURB INLET

ABANDON EX
CB LEAD

ABANDON
EX CATCH
BASINS

U-103

SALTER STREET
STA 1+500 TO JEFFERSON AVENUE
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2023 SALTER STREET/McPHILLIPS STREET
PAVEMENT RENEWALS

UNDERGROUND INFRASTRUCTURE
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0 23.02.16ISSUED FOR TENDER R.S.

Stantec Consulting Ltd.
Certificate of Authorization

No. 1301

MANITOBA
GEOSCIENTISTS
ENGINEERS
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PROPOSEDEXISTING LEGEND-PLAN EXISTING

WASTE WATER SEWER
LAND DRAINAGE SEWER

250 WWS

300 LDS

CURB INLET/CATCH PIT

GAS

CATCH BASIN
MANHOLE

150 WM WATERMAIN
HYDRANT

VALVE
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300 LDS

(31.334)
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32.231
SURVEY BAR

PROPERTY LINE

ASPHALT MILL & FILL

ELEVATION

SIDEWALK
ASPHALT

HYDRO

CONCRETE
M.T.S.

PROPOSED
SIDEWALK RAMP

TRANSIT STOP

STREET LIGHT
HYDRO POLE

T

REVISIONSNO.

ELEV.
B.M.

BYYY.MM.DD. DATE DATE

HOR. SCALE:

DRAWN

VERTICAL:

BY

BY
DESIGNED

APPROVED

CONSTRUCTION:
RELEASED FOR

BY

CHECKED
BY

CONSULTANT DRAWING N0.

ENGINEER'S SEAL

Winnipeg

CAD FILE DRAWING NUMBER

CITY DRAWING NUMBER

SHEET        OF

www.stantec.comFax.Tel.
500 - 311 Portage Avenue, Winnipeg MB Canada  R3B 2B9

204.489.5900 204.453.9012

R.S.

S.C.

1:250

2023.02.14

NOTES:
1. ADJUST MANHOLE RIMS, CB RIMS, CP RIMS, VALVES AND

HYDRANTS TO NEW GRADES WHERE REQUIRED.
2. CONTRACTOR TO CONFIRM THE LOCATION OF ALL

UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION.
3. ALL NEW SEWER SERVICE PIPE TO BE TRENCHLESS INSTALLATION.
4. WHERE MANHOLE FRAMES AND COVERS ARE REMOVED TO ALLOW

FOR INSTALLATION OF NEW PRECAST CONC RISERS, EXISTING
FRAMES AND COVERS ARE TO BE RE-USED UNLESS DIRECTED
OTHERWISE BY THE CONTRACT ADMINISTRATOR.

ALL LONG SIDE WATER SERVICES
WITHIN THE LIMITS OF THE
RECONSTRUCTION SHALL BE
INSULATED AS PER SPEC E-19
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