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S-MH00011107
INV=224.13±

18.0m-150
SUBDRAINS C/W
PLUGGED END

ABANDON EX
CATCH BASIN

REMOVE EX
CURB INLET

REMOVE EX
CURB INLET

INSTALL 11.68m-250 PVC
SEWER SERVICE @10.0% C/W
3.5m RISER. CONNECT TO EX
600 CONC SRS. INV=224.28±

INSTALL 1.56m-250 PVC SEWER
SERVICE @13.8% C/W 4.4m
RISER. CONNECT TO EX 600
CONC SRS. INV=224.28±

18.0m-150
SUBDRAINS C/W
PLUGGED END

1+040.130
INSTALL 1800 DP CB (SD-024) C/W
BARRIER CURB FRAME (AP-011) AND
BARRIER CURB COVER (AP-012)
RIM ELEV=231.145
INV 250 W=229.495
INV 150 N&S=230.007
BTM ELEV=228.895

1+040.130
INSTALL 1800 DP CB (SD-024) C/W
BARRIER CURB FRAME (AP-011) AND
BARRIER CURB COVER (AP-012)
RIM ELEV=231.211
INV 250 W=229.561
INV 150 N&S=230.073
BTM ELEV=228.961

S-MH00011108
INV=224.40±

S-MH00011169
REMOVE AND REPLACE
4.6m PRECAST CONC
RISERS BELOW FRAME,
REPAIR BENCHING

ABANDON EX
CB LEADS
ABANDON EX
CATCH BASIN

MATHESON DENTAL
CENTRE
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REMOVE EX
CURB INLET

REMOVE EX
CURB INLET

ABANDON EX
CATCH BASIN

ABANDON EX
CB LEAD

ABANDON EX
CATCH BASIN

ABANDON EX
CB LEAD

1+112.077
INSTALL 1800 DP CB (SD-024)
C/W BARRIER CURB FRAME
(AP-011) AND BARRIER CURB
COVER (AP-012)
RIM ELEV=231.255
INV 250 W=229.605
INV 150 N&S=230.117
BTM ELEV=229.005

1+112.077
INSTALL 1800 DP CB (SD-024)
C/W BARRIER CURB FRAME
(AP-011) AND BARRIER CURB
COVER (AP-012)
RIM ELEV=231.189
INV 250 W=229.539
INV 150 N&S=230.051
BTM ELEV=228.939

INSTALL 1.56m-250
PVC SEWER SERVICE
@17.9% C/W 4.0m
RISER. CONNECT TO
EX 600 CONC SRS.
INV=224.66±

INSTALL 11.68m-250 PVC SEWER
SERVICE @10.7% C/W 3.1m RISER.
CONNECT TO EX 600 CONC SRS.
INV=224.66±

S-MH00011174
INV=224.75±

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

ABANDON
EX CB LEAD

ABANDON EX
CB LEAD

ABANDON EX
CATCH BASINS

REMOVE EX
CURB INLET

REMOVE EX
CURB INLET

S-MH00011186
REMOVE AND REPLACE
BRICK RISER 0.25m
BELOW FRAME W/
PRECAST CONC
RISERS. INV=226.98±

INSTALL 5.40m-250 PVC SEWER
SERVICE @14.6%. CONNECT TO
EX 300 CONC VC CS.
INV=228.48±

INSTALL 6.05m-250 PVC SEWER
SERVICE @16.4%. CONNECT TO
EX 300 CONC VC CS.
INV=228.48±

REMOVE EX CATCH
BASIN AND ABANDON
EX CB LEAD

REMOVE EX CATCH
BASIN AND ABANDON
EX CB LEAD

1+245.450
INSTALL 1800 DP CB (SD-024) C/W
BARRIER CURB FRAME (AP-011) AND
BARRIER CURB COVER (AP-012)
RIM ELEV=231.121
INV 250 E=229.471
INV 150 N&S=229.983
BTM ELEV=228.871

1+245.450
INSTALL 1800 DP CB (SD-024) C/W
BARRIER CURB FRAME (AP-011) AND
BARRIER CURB COVER (AP-012)
RIM ELEV=231.177
INV 250 E=229.527
INV 150 N&S=230.039
BTM ELEV=228.927

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

18.0m-150
SUBDRAIN C/W
PLUGGED END

S-MA00009538 TO BE TELEVISED PRIOR TO CONSTRUCTION TO VERIFY
THERE ARE NO EXISTING CONNECTIONS OUTSIDE OF EXISTING CB
LEADS TO BE ABANDONED. CCTV INSPECTION WAS ATTEMPTED
DURING DESIGN STAGE BUT CAMERA WAS UNABLE TO TRAVERSE
INCLINE OF PIPE FROM EXISTING MANHOLE. EXCAVATION MAYBE
REQUIRED AT UPSTREAM PLUG TO TELEVISE LINE. IF CCTV
INSPECTION VERIFIES NO EXISTING CONNECTIONS, S-MA00009538 IS
TO BE ABANDONED.  IF CONNECTIONS ARE CONFIRMED, S-MA00009538
IS TO BE RENEWED WIHT 300 PVC SEWER PIPE, EXISTING SERVICES
ARE TO BE RECONNECTED, AND NEW 1200 MANHOLE IS TO BE
INSTALLED AT SOUTH LIMITS OF RENEWAL (SD-010)

S-MA00009535 TO BE TELEVISED PRIOR TO CONSTRUCTION TO VERIFY
THERE ARE NO EXISTING CONNECTIONS OUTSIDE OF EXISTING CB
LEADS TO BE ABANDONED. CCTV INSPECTION WAS ATTEMPTED
DURING DESIGN STAGE BUT CAMERA WAS UNABLE TO TRAVERSE
INCLINE OF PIPE FROM EXISTING MANHOLE. EXCAVATION MAYBE
REQUIRED AT UPSTREAM PLUG TO TELEVISE LINE. IF CCTV
INSPECTION VERIFIES NO EXISTING CONNECTIONS, S-MA00009535 IS
TO BE ABANDONED.  IF EXISTING CONNECTIONS ARE CONFIRMED,
S-MA00009535 IS TO BE RENEWED WITH 300 PVC SEWER PIPE, AND
EXISTING SERVICES ARE TO BE RECONNECTED.
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NOTES:
1. ADJUST MANHOLE RIMS, CB RIMS, CP RIMS, VALVES AND

HYDRANTS TO NEW GRADES WHERE REQUIRED.
2. CONTRACTOR TO CONFIRM THE LOCATION OF ALL

UTILITIES/SERVICES IN THE FIELD PRIOR TO CONSTRUCTION.
3. ALL NEW SEWER SERVICE PIPE TO BE TRENCHLESS INSTALLATION.
4. WHERE MANHOLE FRAMES AND COVERS ARE REMOVED TO ALLOW

FOR INSTALLATION OF NEW PRECAST CONC RISERS, EXISTING
FRAMES AND COVERS ARE TO BE RE-USED UNLESS DIRECTED
OTHERWISE BY THE CONTRACT ADMINISTRATOR.

ALL LONG SIDE WATER SERVICES
WITHIN THE LIMITS OF THE
RECONSTRUCTION SHALL BE
INSULATED AS PER SPEC E-19
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1+243.800
REMOVE PLUG AND INSTALL
1200 MH (SD-010) ON EX 300 CS
RIM=231.243
INV 300 S=228.48±
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