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1 PANEL LAYOUT CENTRATE CONTROL PANEL - CP-P8001 1-0101-ACBD-P101

GENERAL NOTES:

1. TEMPORARY LOCATION DURING MIGRATION OF CP-P8001 BACKBOARD ON
UNISTRUT FRAME WITH LOCKING CASTOR WHEELS.

2. FINAL LOCATION OF CP-P8001.
3. DURING MIGRATION PCS AND DCS OPERATOR WORKSTATIONS TO SHARE

PERIPHERAL DEVICES THROUGH A KEYBOARD-VIDEO-MOUSE (KVM) SWITCH.

INTEGRATOR NOTES:

1. SEE SPECIFICATION 40 90 00 FOR SCOPE.
2. INTEGRATOR SCOPE IS TO BUILD AND CONFIGURE THE PANEL.
3. PROVIDE AND CONFIGURE KVM SWITCH FOR DCS/PCS ACCESS ON OPERATOR

WORKSTATION.
4.  DECOMMISSION AND SALVAGE DCS WORKSTATION ONCE ALL PLANT SYSTEMS

ARE ON THE PCS. PROVIDE NEW PCS WORKSTATION ONCE DCS WORKSTATION
IS DECOMMISSIONED

CONTRACTOR NOTES:

1. SEE SPECIFICATION 26 05 10 FOR SCOPE.
2. CONTRACTOR SCOPE IS TO INSTALL PANEL AND PANEL POWER FEEDS.
3. CONTRACTOR TO DECOMMISSION AND REMOVE EXISTING DCS CABINETS.
4. APPROXIMATE DISTANCE TO POWER PANEL IS 8m. GIVEN DISTANCE IS 

APPROXIMATE, CONTRACTOR IS RESPONSIBLE FOR LOCATING POWER 
PANEL DURING SITE TOUR PRIOR TO BID AND ALLOWING FOR ENOUGH 
CABLING. 0 ISSUED FOR TENDER 2023-03-17 KG SDS
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