
CENTRIFUGE
VENDOR PANELS

HVAC & MISCELLANEOUS
DEVICE CONTROL PANEL

DCS CABINETS (PCU
24 WA, PCU 25 WB)

TO BE DECOMMISSIONED

DCS OPERATOR
WORKSTATION

DEWATERING AREA
CONTROL ROOM

W - 207

BWCP DEWATERING NETWORK
PANEL (CABINET B)

DCS OPERATOR
WORKSTATION

DEWATERING NETWORK
PANEL NP-W8900

(CONTRACTOR NOTE 5)

N

TEMPORARY LOCATION
CP-W8003 (GENERAL NOTE 1)

TEMPORARY LOCATION
CP-W8002 (GENERAL NOTE 1)

TEMPORARY LOCATION
CP-W8001 (GENERAL NOTE 1)

DEWATERING CONTROL PANEL 1
CP-W8001 (GENERAL NOTE 2)

DEWATERING CONTROL PANEL 2
CP-W8002 (GENERAL NOTE 2)

DEWATERING CONTROL PANEL 3
CP-W8003 (GENERAL NOTE 2)

UPS PANEL - WEE2 120/208V 3ph

GENERAL NOTES:

1. TEMPORARY LOCATION DURING MIGRATION OF CP-W8001 ,CP-W8002, AND CP-W8003
BACKBOARDS  ON UNISTRUT FRAME WITH LOCKING CASTOR WHEELS.

2. FINAL LOCATION OF CP-W8001, CP-W8002, AND CP-W8003.

INTEGRATOR NOTES:

1. SEE SPECIFICATION 40 90 00 FOR SCOPE.
2. INTEGRATOR SCOPE IS TO BUILD AND CONFIGURE THE PANEL.
3. INTEGRATOR TO PROVIDE TWO NEW PCS OPERATOR WORKSTATIONS.
4. DECOMMISSION AND SALVAGE DCS WORKSTATION ONCE ALL PLANT SYSTEMS ARE ON

THE PCS.

CONTRACTOR NOTES:

1. SEE SPECIFICATION 26 05 10 FOR SCOPE.
2. CONTRACTOR SCOPE IS TO INSTALL PANEL AND PANEL POWER FEEDS.
3. CONTRACTOR TO DECOMMISSION AND REMOVE EXISTING DCS CABINETS.
4. APPROXIMATE DISTANCE TO POWER PANEL IS 6m. GIVEN DISTANCE IS 

APPROXIMATE, CONTRACTOR IS RESPONSIBLE FOR LOCATING POWER 
PANEL DURING SITE TOUR PRIOR TO BID AND ALLOWING FOR ENOUGH 
CABLING.

5. RELOCATE PANEL NP-W8900 ONCE PANELS CP-W8001, CP-W8002, AND CP-W8003 ARE
INSTALLED IN THEIR FINAL LOCATION.

2 PCS
WORKSTATIONS

CWO-W8001, CWO-W8002

NEW LOCATION OF
DEWATERING NETWORK

PANEL NP-W8900
(CONTRACTOR NOTE 5)
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REFERENCE DRAWING
REF. NO. DRAWING TITLE DRAWING NUMBER

1 PANEL LAYOUT DEWATERING CONTROL PANEL - CP-W8001 1-0101-ACBD-W101
2 PANEL LAYOUT DEWATERING CONTROL PANEL - CP-W8002 1-0101-ACBD-W102
3 PANEL LAYOUT DEWATERING CONTROL PANEL - CP-W8003 1-0101-ACBD-W103
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