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GENERAL NOTES:

1. REFER TO GENERAL NOTES ON DRAWING M1.01.

2. NATURAL GAS PIPING SHALL BE PAINTED SAFETY YELLOW
CONFORMING TO CSA B149.1 NATURAL GAS AND PROPANE
INSTALLATION CODE.

KEYNOTES:

CONNECT NEW PUMP BP-35C TO SUCTION HEADER OF
EXISTING PUMPS BP-35/36

@ DISCONNECT EXISTING DISCHARGE PIPING FROM PUMPS

BP-35/36 AND RUN NEW INDIVIDUAL HOT WATER LINES TO
NEW BOILERS.

DISCONNECT EXISTING NATURAL GAS PIPING FROM BOILER 5
AND RUN NEW PIPING TO NEW BOILERS

PROVIDE NEW NATURAL GAS PRESSURE REGULATOR AT EACH
NEW BOILER, RUN REGULATOR RELIEF LINES OVERHEAD

THROUGH WEST WALL TO VENT QUTDOORS (RELIEF LINES NOT
SHOWN FOR CLARITY).

<5> RUN NEW BOILER RELIEF BLOWDOWN HEADER THROUGH
FLOOR INTO BASEMENT ROOM BELOW AND THROUGH
BASEMENT WALL INTO MAIN BOILER ROOM.

TIE-IN NEW RELIEF BLOWDOWN HEADER TO EXISTING
BLOWDOWN PIPING. EXISTING BLOWDOWN PIPING TO
REMAIN IN SERVICE DURING TIE-IN. COORDINATE TIE-IN
WITH CONTRACT ADMINISTRATOR AND PROVIDE A
SPECIFIC WORK PLAN PRIOR TO COMMENCING WORK.
WALKWAY ACCESS AROUND TIE-POINT SHALL BE
MAINTAINED, CONFIRM NEW PIPE ROUTE WITH
CONTRACT ADMINISTRATOR PRIOR TO WORK.

PROVIDE BOILER VENT PENETRATION THROUGH EXISTING
CONCRETE BLOCK INFILL OF ORIGINAL BUILDING
WINDOW OPENING. REFER TO STRUCTURAL DRAWINGS
FOR DETAILS.

PROVIDE BOILER VENT PENETRATION THROUGH ORIGINAL
BUILDING WALL. REFER TO STRUCTURAL DRAWINGS
FOR DETAILS.

MAINTAIN 1 m CLEARANCE IN FRONT OF VFD PANELS
FOR PUMPS BP-35/36.

PIPING TIE-POINT LIST

NO. SIZE

DESCRIPTION

TP—-01

HOT WATER FROM PUMP BP-35

TP-02

HOT WATER FROM PUMP BP-36

TP—-03

HOT WATER TO PUMP BP-5C

TP—04

HOT WATER FROM NEW BOILERS TO BOILER 5 OUTLET PIPING

TP=05| 75

NATURAL GAS TO NEW BOILERS

TP-06

RELIEF BLOWDOWN TO BLOWDOWN TANK INLET PIPING

TP=071 75

HOT WATER TO PUMP BP-3D

PIPING

SERVICE LIST

SERVICE

DESCRIPTION

NORMAL OPERATING

DESIGN

TEMP. (C)

PRESS. (kPa)

CODE

TEMP. (C) PRESS. (kPa)

HWR
HWS

HOT WATER RETURN
HOT WATER SUPPLY

90-115

450-600 121

1100 ASME B31.3

NG

NATURAL GAS

AMBIENT

35 AMBIENT 414 CSA B149.1

PD

BLOWDOWN

AMBIENT

0 121 100 ASME B31.3

B.M.
ELEV.
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