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ISSUED FOR TENDER

THAT THE GIVEN LOCATIONS ARE EXACT.

BEFORE PROCEEDING WITH CONSTRUCTION.

OBTAINED FROM THE INDIVIDUAL UTILITIES

LOCATION OF ALL SERVICES MUST BE

CONFIRMATION OF EXISTENCE AND EXACT

SUPR. U/G STRUCTURES

THAT ALL EXISTING UTILITIES ARE SHOWN OR

AVAILABLE. BUT NO GUARANTEE IS GIVEN

SHOWN ARE BASED ON THE BEST INFORMATION
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UNDERGROUND STRUCTURES
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HYDRO/STREET LIGHT

MTS/SHAW

LEGEND - PLANEXISTING PROPOSED

ASPHALT
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L

TREE

CONCRETE SIDEWALK

PAVEMENT DIMENSIONS ARE TO BACK OF CURB

D.

C.

B.

A.

E.

F.

GENERAL NOTES

ALL CURB RADII UNDER 15.0m SHALL BE MODIFIED (SD-203B)

CURB REPLACEMENT AS DIRECTED BY CONTRACT ADMINISTRATOR

WHOLE NUMBERS INDICATE MILLIMETERS

METRIC

DECIMALIZED NUMBERS INDICATE METERS
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3.

2.

1.

6.

7.

8.

9.

10.

CONSTRUCTION NOTES

SUBMIT FOR PLAN APPROVAL1. A.K.

2024/01/26

CONTRACTOR TO CONFIRM THE LOCATION OF ALL UTILITIES/SERVICES IN THE

FIELD PRIOR TO CONSTRUCTION

ADJUST ALL EXISTING WATER VALVES AND CURB STOPS TO GRADE

PAVEMENT REPAIRS SHOWN ARE A REPRESENTATIVE SAMPLE OF THE

TENDER QUANTITIES

G. ASPHALT TIE-INS ON APPROACHES TO BE DETERMINED IN FIELD BY THE

CONTRACT ADMINISTRATOR

RENEW EXISTING LIP CURB (SD-202A, SD-202C)

ADJUST FRAME AND COVER TO GRADE AS PER (CW 3210)

RENEW EXISTING CONCRETE SIDEWALK (SD-228A)

INSTALL NEW DETECTABLE WARNING SURFACE TILE (SD-229E)

CONSTRUCT NEW 50mm (TYP) ASPHALT PAVEMENT OVERLAY (TYPE MS1)

RENEW EXISTING CURB RAMP (SD-229D)

PAVEMENT REPAIR FABRIC

INSTALL PAVEMENT REPAIR FABRIC (TYPE B, CW 3140.2)

REMOVE EXISTING ASPHALT

FENCE

REMOVE EXISTING PAVEMENT AND CONSTRUCT 150mm REINFORCED

CONCRETE PAVEMENT

CONSTRUCT NEW CURB RAMP (SD-229D)

11. CONSTRUCT NEW 100mm CONCRETE SIDEWALK (SD-228A)

12. CONSTRUCT NEW ASPHALT SPEED HUMP AS PER DETAIL

TRAFFIC SIGNAL PIT

FLOW ARROW

ISSUED FOR TENDER2. A.K.
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